
ADDENDUM NO. 1

County of Fresno Project/Construction Management and Inspection Services
Request for Proposal

Dated:  January 8, 2002

Issued by: ___________________________________________________________
Stuart G. Seiden License:  C18719
Capital Projects Division Manager Expires:  March 31, 2003
County of Fresno
Department of Public Works
2220 Tulare Street, 6th Floor
Fresno, California  93721-2104

The foregoing documents are amended in the respects as herein set forth.  This
addendum and the amendments herein shall become part of said documents and of any
contract entered into pursuant to said documents.

Submittal date remains on or before:  3:00 PM on Tuesday, January 15, 2002.
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A. SCOPE FOR PHASE 1 CONSTRUCTION

1. Phase 1 includes five (5) buildings with an estimated total of 565,000 square feet
and estimated construction cost of $102 million.  On-Site and off-site
development  is estimated at $18 million.

a. 240-bed Detention Building
Construction type:  Type I; Fire Sprinklered
Number of stories:  2-tiered
Square footage:  176,667 square feet
Estimated construction cost:  $30,420,933

b. Institutional Core Building (Intake, Release, Vehicle Sallyport, Medical Unit
and Offices)
Construction type:  Type I; Fire Sprinklered
Number of stories: 1
Square footage: 41,600 square feet
Estimated construction cost:  $5,251,972

c. Institutional Support (central plant, warehouse, laundry, food service, building
maintenance, grounds and communications)
Construction type:  Type III, Fire Sprinklered
Number of stories: 1 with mezzanine
Square footage:  96,600
Estimated construction cost: $2,144,642

d. Delinquency Courts (six-courts, offices, holding cells, tunnels)
Construction type:  Type I, Fire Sprinklered
Number of stories: 2 plus tunnel
Square footage: 117,230 square feet
Estimated construction cost:  $31,040,773

e. 240-bed Commitment Building (includes administration and school)
Construction type:  Type I; Fire Sprinklered
Number of stories: 2-tiered
Square footage:  132,692 square feet
Estimated construction cost:  $33,307,145

f. Site Development
Estimated construction cost:  $7,914,623

g. Off-Site Development (Off site infrastructure and roadway improvement cost
including turn pockets and signals)
Estimated construction cost:  $10,393,560
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B. FEES AND PAYMENTS

1. Fee proposal shall include services for Design Development and Construction
Documents phases and a separate fee proposal that includes bidding,
construction and post construction phases based on the full development of the
project elements as defined in A (above).

2. Payment for services will be made as follows:

a. Design Development and Construction Document Phases: monthly payments
based upon hourly rates for work effort with a maximum not to exceed the
amount stated in Agreement based upon attendance at meetings and reports
to be generated.

b. Project/construction management services:  equal monthly payments over the
estimated time for construction, not to exceed the amount stated in
Agreement.  Temporary utilities, office trailer delivery and installation/removal,
and other one-time costs may be identified separately for payment.

The County reserves the right to renegotiate the Consultant’s fee and terms
for this portion of the work if the construction value of the scope of work for
these phases change by more than ten percent (10%), based upon the
staffing required for the project.

C. ANTICIPATED PROJECT SCHEDULE

Construction Management Request for Proposal Submittal ....... January 15, 2002
Construction Management Interviews......................................... January 25, 2002
Construction Management Agreement Approval ........................... March 26, 2002
Value Engineering....................................................April 1, 2002 to April 30, 2002

D. CONSTRUCTION MANAGER’S DUTIES AND RESPONSIBILITIES

1. Under item 14:  “Shop Drawings, Materials and Samples,”, ADD:  The consultant
shall coordinate the approval of these items with the users and explain the
function of the various systems to them.


